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AIR NATIONAL GUARD UTILITY SYSTEM PRIVATIZATION, NORTH EAST REGION SP0600-01-R-0015

J11 Stewart AP (ANG) Natural Gas
Distribution System

J11.1 Stewart IAP (ANG) Overview

Stewart IAP is located in Newburgh, New York. 1t's home to the 105™ Airlift Wing whose mission is
to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy” cargo
aircraft. Newburgh is approximately 100 miles due south of Albany, the capita of New York State.
The base encompasses 267 acres and contains 36 buildings, amounting to approximately 757,000
square feet. Thereisno family or transient housing. The day-to-day base population is
approximately 660 personnel; however, one weekend each month the population surges to1600 in
response to Air Nationa Guard drills.

J11.2 Natural GasDistribution System Description

J11.2.1 Natural Gas Distribution System Fixed Equipment Inventory

The Stewart IAP (ANG) natural gas distribution system consists of al appurtenances physicaly
connected to the distribution system from the point in which the distribution system enters the
Installation and Government ownership currently starts to the point of demarcation, defined by the
Right of Way. The system may include, but is not limited to, pipelines, valves, regulators, and

meters. The actua inventory of items sold will bein the bill of sde at the time the system is
transferred. The following description and inventory isincluded to provide the Contractor with a
general understanding of the size and configuration of the distribution system. The Government
makes no representation that the inventory is accurate. The Contractor shall base its proposal on site
ingpections, information in the technical library, other pertinent information, and to a lesser degree the
following description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and inventory.

Specifically excluded from the natural gas distribution system privatization are:

Meters and regulators located inside the buildings (Note: regulators and meters listed in
Tables 1 and 5 are located outside the buildings).

J11.2.1.1 Description

The mgjority of the natural gas distribution system at the Stewart IAP (ANG) was constructed in
1986. The system enters the base as an eight (8”) inch PE pipe at the northeast perimeter fence off of
Route 17K and is owned by the Central Hudson Electric and Gas Company. The pipeline then
continues southward approximately 1650 feet to a fenced enclosure containing three large meters aso
owned by Centra Hudson Electric and Gas Company. Leaving the enclosure as an eight (8”) PE
pipe, it runs to the intersection where it branches into two six inch (6”) PE lines and athree inch (3”)
PE line. The system contains approximately 9,300 linear feet of PE pipe (with tracer wire), 24 ball
valves, 13 regulators, 10 gas meters and one safety valve. There are no odorizers, cathodic protection
systems, compressed natural gas systems, or propane air systems on base..
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J11.2.1.2 Inventory

Table 1 provides agenerd listing of the major natura gas distribution system fixed assets for the

Stewart IAP (ANG) natura gas distribution system included in the sale.

TABLE 1
Fixed Inventory
Natural Gas Distribution System Stewart IAP (ANG)

Item Size(in.)) Quantity Unit Approximate Year of
Construction
PE Gas Pipewith tracer wire 1 234 LF 1986
PE Gas Pipewith tracer wire 125 1013 LF 1986
PE Gas Pipewith tracer wire 15 171 LF 1986
PE Gas Pipewith tracer wire 15 300 LF 1998
PE Gas Pipewith tracer wire 2 1068 LF 1986
PE Gas Pipewith tracer wire 25 310 LF 1986
PE Gas Pipewith tracer wire 30 2700 LF 1986
PE Gas Pipe with tracer wire 4.0 1112 LF 1986
PE Gas Pipe with tracer wire 6.0 2312 LF 1986
PE Gas Pipe with tracer wire 8.0 95 LF 1986
PE Ball Valves 1 2 EA 1986
PE Ball Valves 1.25 4 EA 1986
PE Ball Valves 15 2 EA 1986
PE Ball Valves 2 5 EA 1986
PE Ball Valves 25 1 EA 1986
PE Ball Valves 3 7 EA 1986
PE Ball Valves 4 1 EA 1986
PE Ball Valves 6 2 EA 1986
Regulators
Equimeter 6” spring, ¥4" Orifice 1 EA 1992
Rockwell 6” spring, 3/8” Orifice 2 EA 1988
Rockwell 6” spring, /2" Orifice 2 EA 1988
Rockwell 6” spring, /2" Orifice 1 EA 1989
Rockwell 6” spring, 3/4” Orifice 1 EA 1990
Rockwell 8" spring, 1" Orifice 1 EA 1988
Rockwell 12" spring, 0.207” Orifice 1 EA 1988

SP0600-01-R-0015
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SP0600-01-R-0015

Item Size(in.)) Quantity Unit Approximate Year of
Construction
Rockwell 5" spring, 0.207” Orifice 1 EA 1988
Equimeter 3# spring, ¥2" Orifice 1 EA 1988
Equimeter Model 0.05043 1 EA 1998
Equimeter Model 0.05043 1 EA 1993
Gas Meter, Small —Equimeter Model 415 1 EA 1993
GasMeter, Medium (< 3") - Rockwell, M odel 1 EA 1988
750
GasMeters, Large(>3")
4 EA 1988
1 EA 1989
1 EA 1992
1 EA 1998
1 EA 1993
Safety Valve- Rockwell, Model CF250-4", Type 1 EA 1998

250 BW

Notes:

PE = Polythylene

LF = Linear Feet

EA = Each

IN = Inches

PSI = Pounds per Square Inch

J11.2.2 Natural Gas Distribution System Non-Fixed Equipment and

Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools

included in the purchase. Offerors shal field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of all equipment,

vehicles, and tools.

TABLE 2

Spare Parts
Natural Gas Distribution System Stewart |AP (ANG)

Qty Item M ake/M odel

Description

Remarks

None

TABLE 3
Specialized Vehiclesand Tools
Natural Gas Distribution System Stewart IAP (ANG)
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Description Quantity L ocation M aker

None

J11.2.3 Natural GasDistribution System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Natural Gas Distribution System Stewart |AP (ANG)

Qty Item Description Remarks

! CD ROM Disk Base Gas Comprehensive Plan Drawings of each individual
facility are also included on the
CD ROM

J11.3 Specific Service Requirements

The service requirements for the Stewart IAP (ANG) natural gas distribution system are as defined in
the Section C Description/SpecificationsWork Statement.

J11.4 Current Service Arrangement

Current service provider: Centra Hudson Electric and Gas Company
Average monthly usage: 245,891 cubic feet
Annual usage: 2,950,700 cubic feet

J11.5 Secondary Metering

J11.5.1 Existing Secondary Meters

Table 5 provides alisting of the existing (at the time of contract award) secondary meters that will be
transferred to the Contractor. The Contractor shall provide meter readings for al secondary meters
IAW Paragraph C.3 and J11.6 below.

TABLE S5
Existing Secondary Meters
Natural Gas Distribution System Stewart |AP (ANG)

Meter Location Meter Description
Building 211 Small Meter — Equimeter Model 415
Building 207 Medium Meter (< 3") — Rockwell Model 750
Building 105 Large Meter (> 3") — Rockwell Model 1000
Building 108 Large Meter (> 3") — Rockwell Model 1600
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Building 204 Large Meter (> 3") — Rockwell Model 1600TC
Building 107 Large Meter (> 3") — Rockwell Model 3000
Building 300 Large Meter (> 3") — Rockwell Model 5000
Building 106 Large Meter (> 3") — Equimeter Model 750
Building 415 Large Meter (> 3") — Equimeter Model 1600
Building 301 Large Meter (> 3") — Equimeter Model 5000

J11.5.2 Required New Secondary Meters

The Contractor shdl install and cdlibrate new secondary meters as listed in Table 6. New secondary
meters shall be installed IAW Paragraph C.13 Transition Plan. After instalation, the Contractor shall
maintain and read these meters IAW Paragraphs C.3 and J11.6 below.

TABLE 6
New Secondary Meters
Natural Gas Distribution System Stewart IAP (ANG)

Meter Location Meter Description

None

J11.6 Monthly Submittals

The Contractor shal provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shal be presented in a format proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shal be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format proposed
by the Contractor and accepted by the Contracting Officer. Outage reports shall be submitted by
the 25™ of each month for the previous month. Outage reports shall be submitted to the person
identified at time of contract award.

3. Meter Reading Report. The monthly meter reading report shall show the current and previous
month readings for al secondary meters. The Contractor’s monthly meter reading report will be
prepared in the format proposed by the Contractor and accepted by the Contracting Officer.
Meter reading reports shall be submitted by the 15" of each month for the previous month. Meter
reading reports shall be submitted to the person identified at time of contract award.

4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a system
efficiency report in aformat proposed by the Contractor and accepted by the Contracting Officer.
System efficiency reports shall be submitted by the 25" of each month for the previous month.
System efficiency reports shall be submitted to the person identified at time of contract award.
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J11.7 Energy Saving Projects

IAW Paragraph C.3 Requirement, the following projects have been implemented by the Government
for conservation purposes. None

J11.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as all areas within the Stewart I1AP
(ANG) boundaries.

J11.9 Off-Installation Sites

No off-installation sites are included in the sale of the Stewart IAP (ANG) natural gas distribution
system.

J11.10 Specific Transition Requirements

IAW Paragraph C.13 Trangtion Plan, Table 7 provides alisting of service connections and
disconnections required upon transfer.

TABLE 7
Service Connections and Disconnections
Natural Gas Distribution System Stewart IAP (ANG)

L ocation Description

None

J11.11 Government Recognized System Deficiencies

Table 8 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Stewart IAP (ANG) naturd gas distribution system. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shal make a
determination as to its actua need to accomplish and the timing of any and all such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades and
Renewals and Replacements Plan process and will be through Schedule L-3. Renewal and
replacement projects will be recovered through Sub-CLIN AB.

TABLE 8
System Deficiencies
Natural Gas Distribution System Stewart |AP (ANG)

Project Location Project Description

None
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